S

23.
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Miscellaneous

23a Disposal Plan Waste Stream Fee to the
Oklahoma Department of Environmental Quality 1 each s /000 s f00.00

23b Costs for disposal of materials not included $ Reimbursed at cost
elsewhere in this Schedule shall be at the either
the contractor's documents standard rate or the
contractor's documented cost.

23c Costs for labor, services, equipment, or supplies $ Reimbursed at cost
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PART I - SECTION C - DESCRIPTION/SPECS/WORK STATEMENT

c.1 STATEMENT OF WORK
(a) Scope

(1) The contractor shall provide labor, materials and services needed to
dispose of hazardous and industrial waste materials generated at the Mike Monroney
Aeronautical Center (MMAC) and associated FAA facilities within 60 miles of MMAC.

(2) The contractor shall provide labor and materials for performance of
hazardous material management projects and emergency response activities at MMAC and

associated FAA facilities within 60 miles of MMAC on an as-needed basis.

(3) Work shall be performed in accordance with all applicable federal, state
and local regulatory requirements.

(b) Regulatory Requirements

Disposal of waste materials, performance of projects, and emergency response
activities shall comply with the following and all other applicable regulatory
requirements.

Federal:

40 CFR 260, EPA General Regulations for Hazardous Waste Management

40 CFR 261, EPA Regulation for Identifying Hazardous Waste

40 CFR 262, EPA Regulations for Hazardous Waste Generators

40 CFR 263, EPA Regulations for Hazardous Waste Transporters

40 CFR 264, EPA Regulations for Owners and Operators of Permitted
Hazardous Waste Facilities

40 CFR 265, EPA Interim Status Standards for Owners and Operators of
Hazardous Waste Facilities

40 CFR 266, EPA Standards for Management of Specific Hazardous Wastes
and Facilitdes

40 CFR 267, EPA Interim Standards for Owners and Operators of New
Hazardous Waste Land Disposal Facilities

40 CFR 268, EPA Regulations on Land Disposal Restrictions

40 CFR 273, EPA Standards for Universal Waste Management

40 CFR 279, EPA Standards for Managing Used 0il

40 CFR 761, Polychlorinated Biphenyls (PCBs) Manufacturing, Processing,
Distribution in Commerce, and Use Prohibitionsg

49 CFR 171 through 179, DOT Regulations for Transportation of Hazardous
Materials

State of Oklahoma:
Oklahoma Solid Waste Management Act
Oklahoma Solid Waste Management Regulations
Oklahoma Hazardous Waste Management Act




Solicitation DTFA-AC-04-R-01385
Page 47 of 59

Oklahoma Hazardous Waste Management Rules

(c) Hazardous Waste Disposal Plans

(1) In accordance with the Oklahoma Controlled Industrial Waste Disposal Act,
MMAC maintains a Controlled Industrial Waste Disposal Plan with the Oklahoma
Department of Environmental Quality. Associated leased facilities currently do not
routinely generate hazardous waste. A copy of the current MMAC Controlled
Industrial Waste Disposal Plan is included as Attachment A. For informatien
purposes, a listing of hazardous waste shipped for disposal during calendar year
2003 is included as Attachment B.: The contractor shall be responsible for preparing
any applications or documentation needed for additions or changes to the disposal
plan. Fees to the State of Oklahoma associated with amendments to the plan, such as
for new or one-time waste streams, will be paid in accordance with the Schedule of
Supplies and Services.

(2) The contractor shall be responsible for locating appropriate facilities
for management of waste materials, for completing any waste profile documents
required by the facility or state where a facility is located, and for any costs
incurred in the profiling process. Unless prior approval has be obtained in writing
from the COTR, wastes shall be profiled and shipped directly to the waste management
facility. 1In addition, the AMP-100 Environmental Personnel acting as Contracting
Officer’s Technical Representative (COTR) shall be informed and approve any fees or
follow-up reports that may be required of the Aeronautical Center by the state where
a facility is located prior to initiating shipment of waste to that state.

(3) All documents, applications, and correspondence concerning waste handled
under this contract shall be submitted to the COTR for review and approval prior to
gubmittal to a disposal facility or regulatory agency. The COTR shall have 3
working days for review of all documents. '

(4) TIf feasible, the disposal method selected for each waste stream shall
conform to the following priorities (preference shown highest to lowest) as

applicable for the type of waste: (i) reclamation, (ii) incorporation into a fuels
burning program, (iii) incineration, (iv)treatment/detoxification/ fixation and (v)
land disposal. If requested, the contractor shall provide information on the

available disposal options for particular waste materials. Following review of the
information provided, the COTR will determine the disposal option to be used.

(5) The AReronautical Center will review waste stream profile data for each
waste at least annually. Additional analyses will be performed if warranted by
process or regulatory changes. Copies of the analyses will be provided to the
contractor.

(6) For new or one-time waste streams, the Aeronautical Center will provide a
description of the waste, Material Safety Data Sheets and a proposed sampling plan,
if necessary, to the contractor. The contractor shall respond in writing within 5
working days indicating acceptance of the sampling plan or requested changes that
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may be required to meet disposal facility requirements. Upon completion of the
analyses, copies of the results will be provided to the contractor. Costs for
disposal of materials not included in the Schedule of Supplies and Services shall be
either the contractor's documented standard rate or the contractor's documented
cost.

(7) For existing waste streams: (i) documents required to amend waste
characterization information shall be provided within 10 working days of receipt of
waste analyses or other waste characterization information, and (ii) documents
required to change or add transporters or receiving facilities shall be provided at
least 10 working days prior to scheduled shipment of an affected waste. For changes
in receiving facilities, the contractor shall provide the information required in
paragraph (c) (8).

(8) For new or one time waste streams, the contractor shall provide the
following information within 10 working days of receipt of waste characterization
information for the waste stream: (i) the identity of the reclamation or disposal
facility that will be utilized, (ii) a description of the disposal method that will
be used, (iii) waste profile applications required by the facility and/or state
where the facility is located and (iv) documents needed to amend the Oklahoma
Disposal Plan, if necessary. Waste profile documents, shall indicate the disposal
method to be used.
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(d) Removal of Waste Material (General)

(1) The contractor shall furnish all labor, materials, equipment and
transportation to pack, label, load, transport and dispose of hazardous
material/waste generated by Mike Monroney Aeronautical Center organizations in
accordance with all applicable state and federal laws and regulations.

(2) The contractor shall identify to the Contracting Officer, a project
manager and alternate who will act as a point of contact for the FAA with regard to
this contract.

(3) © The contractor shall schedule shipment of material within 10 working days
of receipt of a written/oral delivery order, and make pickup within 15 days after
receipt of the written delivery order. If shipment cannot be scheduled within the
required timeframe, the contractor shall provide the following in writing to the
Contracting Officer and COTR: (i) the reason for the delay and (ii) the anticipated
date when the shipment will be made. This notification shall be required within 24
hours of finding the conditions causing the delay.

(4) The Aeronautical Center may perform inspections and/or audits of the
contractor, transporters or disposal facilities at its discretion.

(e) Manifest/Documentation of Disposal

(1) The contractor shall provide a properly completed manifest or other
appropriate shipping document for each waste shipment. The manifest and/or any
other documentation concerning the shipment (such as restricted waste notification
forms required by the Land Disposal Restrictions in 40 CFR Part 268) shall be
provided to the COTR at least one full working day prior to the scheduled shipment.
Manifests shall be prepared in accordance with 49 CFR 172.205, 40 CFR Part 262 and
40 CFR 761.208. For each waste stream on the manifest or shipping document, the
waste management facility’s approval number and applicable state waste stream
numbers shall be be noted on the manifest. All documentation shall be typewritten
or neatly printed with all copies legible. The contractor shall assure that all
transporters used have any required EPA identification numbers, permits, and
licenses and are properly registered with the Oklahoma State Department of Health.
The COTR or their designee will sign and date the generator’s certification on the
manifest. The transporter will sign and date the manifest or shipping document and
return the generator’s copy with an original signature to the COTR. The waste
management facility shall return a signed copy of the manifest or shipping document
indicating receipt of the material to the COTR within 35 days of the date that the
waste is accepted by the initial transporter.

(2) For each shipment of waste, the contractor shall provide certification of
reclamation or disposal to the COTR within 120 days of the shipment date. The
certification shall include: (i) the identity of the disposal facility by name,
address and EPA identification number, (ii) the identity of the waste affected by




Solicitation DTFA-AC-04-R-01385
Page 50 of 59

'

‘

the certification including reference to the manifest number for the shipment, (iii)
a statement certifying disposition of the identified waste, including the date(s) of
disposal and identifying the process used and (iv) a certification, as defined in 40
CFR 260.10, signed by a representative of the disposal facility.

(3) If a certificate of disposal cannot be provided within 120 days of the
shipment date, the contractor shall provide the following in writing to the
Contracting Officer: (i) the reason for the delay and (ii) the expected date the
certificate of disposal will be provided.
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(f) Packaging/Labeling/Marking

(1) Most wastes generated by Aeronautical Center operations are placed or
collected in 55-gallon drums that will be removed by the contractor. However, drums
may not be full (50 gallons or less for liquid waste) and some wastes to be shipped
will be in smaller containers (generally 1, 5, and 30 gallon buckets and drums).

The contractor shall furnish containers and lab pack or decant routinely generated
wastes as necessary for shipment. The contractor shall be responsible for the
proper disposal of empty containers generated during any decanting activities.
Documentation concerning the disposal or management method that will be utilized for
guch containers shall be provided to the COTR upon request.

(2) Containers needed for hazardous material management tasks and emergency
cleanup operations will either be provided by the government or supplied by the
contractor. Cost for such containers shall be in accordance with rates in the
Schedule of Supplies and Services. Cost for items not included in the Schedule of
Supplies and Services shall be either the contractor's standard rate or the
contractor's documented cost.

(3) Before transporting any container of waste, the contractor shall mark and

label the containers in accordance with applicable requirements in 40 CFR 262.32 and
Department of Transportation regulations in 49 CFR Part 172.

(g) Bandling/Loading/Transportation of Material

(1) The Government shall furnish forklift equipment to tailgate
material/waste onto the transporter’s truck if needed.

(2) The contractor shall schedule shipment dates and times with the COTR.
Shipments shall not be scheduled on Saturdays, Sundays, federal holidays, or any
other day when the Aeronautical Center is closed. Shipments shall be scheduled so
that all loading operations can be completed before 3:30 p.m. on the day that the
shipment occurs.

(3) The contractor shall be responsible for the proper and safe handling,
transportation and delivery of all hazardous material/waste consigned to him/her.
This shall include, but is not limited to: (i) insuring an adequate vehicle and
gqualified operator is provided to safely transport all types of waste listed on the
shipping documents, (ii) insuring that all vehicles are equipped with adequate first
aid, fire protection, personnel safety, and spill control equipment, (iii) insuring
all loads are properly secured and properly placarded, (iv) coordinating unloading
of material with the receiving facility.

(h) Routine Requirements
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(1) Waste Shipments: Waste material shall be removed at least quarterly. The
contractor shall complete routine waste shipments within 15 days after receipt of a
written delivery order. The contractor shall coordinate pickup times with the COTR.

(2) Support for Projects Involving Hazardous Material Management: The
contractor shall provide as-needed support for tasks or projects involving hazardous
material management activities not associated with shipment of waste material. The
Contracting Officer or COTR will provide the contractor with a written scope of work
for each task or project. The contractor will respond in writing within 10 days
with a plan of action, proposed schedule, and itemized cost estimate for the work.
The cost estimate shall utilize the unit rates for labor, supplies, and equipment in
the Schedule of Supplies and Services. Cost for items or services not included in
the Schedule of Supplies and Services shall be either the contractor's documented
standard rate or the contractor's documented cost. The government reserves the
right to comment, reqguest clarification, or reject the proposal. Following
acceptance of the contractor's proposal by the government, the contracting officer
will issue a written delivery order. Unless noted otherwise in the delivery order,
work shall begin within 10 days of issuance of the delivery order and proceed
according to the approved plan of action and schedule until completion. The
contractor shall maintain daily logs documenting personnel activities and
equipment/supplies used for the project. Completed logs shall be provided to the
COTR within 3 days of completion of the project.

(1) Emergency Situations

(1) In the event of an emergency situation, the contracting officer or COTR
will notify the contractor of the type and classification of situation which exists.
Notification will be made by phone, pager, facsimile, or other means necessary.
Classifications of emergency situations are described in the following paragraphs.

(2) Emergency-Immediate Response: In the event of an emergency situation
requiring immediate remedial action activities, the contractor will be required to
respond with a project manager on-site within three hours and response personnel and
equipment on-site within six-hours from the time of initial notification. The
contractor shall be required to meet this response time on a 24-hour, 7-days a week
basis. Response time shall begin upon notification. The scope of the contractor's
initial response shall be discussed with and approved by the COTR prior to the
contractor's mobilization, preferably at the time of notification. Within eight
hours of the contractor's initial response, the contractor's project manager shall
supply the COTR with a plan of action and cost estimate, utilizing the rates in the
Schedule of Supplies and Services, for the required response activities. Cost for
items or services not included in the Schedule of Supplies and Services shall be
either the contractor's documented standard rate or the contractor's documented
cost. The contractor's level of effort shall not exceed that in the plan of action
and cost estimate without receiving prior approval from the COTR. The contractor
shall maintain daily logs documenting personnel activities and equipment/supplies
used for the project. Completed logs shall be provided to the COTR within 3 days of
completion of the project.
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(3) Emergency-Delayed Response: For emergency situations which do not require
immediate mobilization of contractor resources, the contractor's project manager
shall coordinate with the COTR to develop a plan of action and cost estimate,
utilizing the rates in the Schedule of Supplies and Services, for the incident.

Cost for items or services not included in the Schedule of Supplies and Services
gshall be either the contractor's documented standard rate or the contractor's
documented cost. Response time shall begin upon mobilization of contractor
resources for response activities. Once response activities begin, contractor
services shall be available 24-hours, 7-days a week if needed based on necessary
response activities for the incident. The contractor's level of effort shall not
exceed that in the plan of action and cost estimate without receiving prior approval
from the COTR. The contractor shall maintain daily logs documenting personnel
activities and equipment/supplies used for the project. Completed logs shall be
provided to the COTR within 3 days of completion of the project.

(4) On-Site Spills: If a spill occurs during the contractor's on-site
activities, the contractor shall immediately: (1) secure the area to contain the
spill if possible, (ii) notify the Aeronautical Center Security Office at (405) 954-
3444, (iiil) notify the Contracting Officer or COTR, and (iv) proceed with cleanup of
the spill. The contractor shall be responsible for costs associated with cleanup of
spills which are caused by activities or factors which are under his control.

(5) Off-8ite Incidents: The contractor shall comply with Department of
Transportation (DOT), EPA, state, and other regulatory requirements concerning
reporting and remediation of accidental discharges and spills of Aeronautical Center
waste materials which occur off-site. The contractor shall notify the Contracting
Officer or COTR within two hours of the incident and provide a complete written
report concerning the incident and remedial action taken to the COTR within one week
of the incident.

(j) Health and Safety Plan Reguirements

If required by the nature of the work being performed or the statement of work
for a particular project, the contractor shall prepare a site-specific Health and
Safety Plan (HASP) in accordance with the requirements identified in Attachment C.

(k) Salvage

(1) The contractor will be allowed to salvage any or all unused hazardous
material products to be shipped in accordance with the contract for the purpose of
use or resale.

(2) The contractor shall notify the COTR of the intention to salvage any
material within 10 days of receipt of waste characterization information. A Bill of
Lading or similar document reflecting the identity of the material and its
destination shall be provided prior to transportation of the material off-site.
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(1) Quality Provisions

(1) The project manager and alternate and subcontracted firms described in
the offeror’s proposal may not be substituted without first obtaining written
approval from the COTR. Requests for substitution of the project manager oOr
alternate shall be made in writing, must state the reason for the change and include
the qualifications of the person to be substituted.

(2) The contractor shall be required to perform a compliance audit of
transporters and waste management facilities at least annually and provide a written
report to the COTR. The audit shall be conducted utilizing a protocol which, at a
minimum, addresses management activities and applicable regulatory requirements for
the type of activities being evaluated and shall include a site visit (except a site
visit will not be required for infrequently used transporters or waste management
facilities receiving small amounts of waste where the contractor can demonstrate
compliance to the COTR utilizing other data, such as recent EPA inspection reports).

(3) The waste disposal method identified for a particular waste may not be
changed without obtaining written approval from the COTR. A request to change a
disposal method must include a written justification explaining the reason for the
change be documented with updated information required in paragraph (c) (8).

(4) Except for transportation services, all work at Aeronautical Center
facilities will conducted by employees of the contractor and shall not be
subcontracted unless use of subcontractor personnel has been justified in the
contractor’s plan of action for a specific project and prior approval has been
obtained from the COTR.

3.1-1 Clauses and Provisions Incorporated by Reference (August 1997)

This screening information request (SIR) or contract, as applicable, incorporates by
reference one or more provisions or clauses with the same force and effect as if they were
given in full text. Upon request, the Contracting officer will make the full text available,
or offerors and contractors may obtain the full text via Internet at http://fast.faa.gov (on
this web page, select “toolsets”, then “procurement toolbox”) .
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PART I - SECTION D - PACKAGING AND MARKING

D.1 Packaging/Labeling/Marking

Packaging, labeling, and marking shall be in accordance with Part I, Section C.1(f) above.

PART I - SECTION E - INSPECTION AND ACCEPTANCE

E.1 Inspection and Acceptance

(a) The services to be performed by the contractor during the period of performance of this
contract shall at all times and places be subject to inspection by the Contracting Officer or
their designated Contracting Officer Technical Representative (COTR).

(b) Notwithstanding the requirement for Government inspection the contractor shall perform
the inspections and tests required to substantiate that the services and supplies provided
under this contract conform to the specifications and contract requirements contained herein.
(c) The designated COTR is responsible for the Government inspection system and for final
acceptance of all work required under the contract.

Clauses and/or Provisions incorporated by reference IAW FAA Clause 3.1-1:

3.10.4-4 Inspection of Services -Both Fixed Price-Price & Cost Reimbursement (April 1996)

PART I - SECTION F - DELIVERIES OR PERFORMANCE

F.1l Time of Performance

The Government requires services to be performed in accordance with Part I, Section C.1(h)
and- (i) '

F.2 Authorized Performance (Jan 1997) CLA.0168

The execution of a contract shall not constitute authority for the contractor to commence
performance. Performance shall be ordered by the issuance of a formal delivery order by an
authorized Contracting Officer of the Mike Monroney Aeronautical Center. Orders issued orally
or by written telecommunications shall reference a formal delivery order number and shall be
confirmed by issuance of the formal delivery order.

F.3 Change to Individual Delivery Order Schedule (Jan 1997) CLA.1137

{a) The delivery schedule(s) of all delivery orders issued hereunder shall be established
in accordance with the terms of the contract. V

(b) 1In the event that the Contractor fails to deliver in accordance with the established
delivery schedule(s) and if such failure is not due to an excusable delay as defined in the
Default clause of this contract, the Government and the Contractor may at the Government's
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option, negotiate a revised delivery schedule(s) in exchange for adequate consideration to the
Government. A contract modification will not be required, but the delivery order(s} shall be
amended in writing accordingly.

{(c) A delivery order change or amendment made pursuant to this clause shall not affect the
delivery schedule(s) of any other delivery order{s) issued under this contract.

(d) This clause shall not limit the Government's rights under the Default clause.

F.4 CONTRACT PERIOD (JAN 1997) CLA.1604

The effective period of this contract is 1 year from date of award.
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F.5 Accelerated Delivery (Jan 1997) CLA.1817

Any Schedule for delivery or performance may be expedited at the contractor's option, if
without additional expense to the Government.

Clauses and/or Provisions incorporated by reference IAW FAA Clause 3.1-3:
3.10.1-9 Stop-Work Order (Oct 1996)

3.10.1-11 Government Delay of Work (April 1996)

PART I - SECTION G ~ CONTRACT ADMINISTRATION DATA

G.1 OPTION TO EXTEND SERVICES (JAN 1597) CLA.0116

The Government may unilaterally exercise its option to extend the term of the contract for
performance of specified services pursuant to Section I, AMS Clause 3.2.4-34, Option to Extend
Services , by written notice to the contractor not later than the expiration date of the current
contract period.

G.2 INVOICING PROCEDURES - GENERAL (JAN 2002) CLA.0135

(a) In addition to the requirements set forth at AMS Clause 3.3.1-17, Prompt Payment, for the
submission of a proper invoice, the contractor shall submit a separate invoice for (1) each
month of performance of services, or (2) those items of supplies furnished, as follows:

(1) The original to:

FAA, Mike Monroney Aeronautical Center
Financial Operations Division (AMZ-100)
P.0O. Box 25710

Oklahoma City, OK 73125-4913

(2) Two copies to:

FAA, Mike Monroney Aeronautical Center
Contract Management Team (AMQ-240)
P.0O. Box 25082

Oklahoma City, OK 73125

(3) Two copies to:
FAA, Mike Monroney Aeronautical Center
Attn: Marla Noak, AMP-100
P.0O. Box 25082
Oklahoma City, OK 73125

(b) Each invoice shall highlight the following information:
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(1) Contract number and applicable Delivery Order number.

{2) Noun description of services and/or supplies, including applicable line item
number (s) and quantity(s} that were provided.

(3) Extended totals for invoiced quantities.

(c) All contractors invoicing services to the FAA in labor hours shall maintain on file,
and submit when required for verification or audit, certified time logs showing a daily start
and ending work times, the daily total of productive hours charged to the contract, a daily
entry for any non-productive work-hours and cumulative totals for each pay period.

G.3 DELIVERIES TO THE MIKE MONRONEY AERONAUTICAL (JAN 2002) CLA.4550
CENTER (MMAC)
(a) Security procedures at the MMAC require that all mail, materials, packages or

parcels of any kind be delivered to a central screening point, for inspection by the FAA.
This affects mail and other deliveries destined for all organizations located on MMAC
property, including government organizations, contractors and permit holders. After passing
security inspection, the mail or material may be handled and delivered by the FAA. FARA will
make every reasonable effort to conduct inspections and handle items in a careful manner so
as to avoid damage or delay.

(b) This inspection is for the benefit of the FAA only. The FAA makes no representation
that any material passing inspection is without hazard, poses no threat, or that it conforms in
form, fit, function or guantity to the expectations of the intended recipient.

(c) The FAA shall not be liable for any 1) loss, damage or shortage of any mail or
materials, 2) injury, or 3) delay in performance resulting from such inspection and handling,
unless liable under the Federal Tort Claims Act (28 U.S.C. 2671-2680).

(d) Any item destined for the contractor that fails to pass inspection remains the
property of the contractor, who is responsible for its disposition and coordination with law

enforcement agencies as necessary.

PART I - SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1 PLACE OF DISPOSAL

(a) The contractor shall identify the name, location, EPA ID No., and applicable process
or processes (Reclamation, Fuels Blending, Incineration, Treatment, etc.) for each
facility the contractor intends to use for disposal of hazardous material/waste in the

table below.

FACILITY NAME LOCATION oF PROCESS
SET Environmental,Inc. Houston, TX ﬂ Reclamation,Fuel Blending

Neutralization,Incineration
Oxidation/Reduction,Hydrolysis
Repacking, Storage

Onyx Special Services Phoenix, AZ - TSCA and Non—-TSCA PCB's

Flectronics Recycling
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(b) The offeror shall identify the name, address and EPA ID No. of transporters planned to
be used for shipment of hazardous material/waste in the table below:

TRANSPORTER NAME ADDRESS EPA ID NO.
Caldwell Environmental 1100 N. Main, Noble, OK 73068 ‘
SET Environmental 5738 Cheswood, Houston, TX 77087

SET Environmental 450 Sumac Road, wheeling, LL 60090

Onyx Special Services T Eden Lane, Ftanders, NJ 07830

H.3 NOTIFICATION OF CRIMINAL ACTIVITY BY CLA.0069
CONTRACT EMPLOYEE (JUL 2001)

Upon learning that contractor personnel with authorized access to FAA
facilities/resources has been charged by a law enforcement agency for any criminal offense
other than minor traffic offense, the contractor shall provide written notification within
one workday to the Contracting Officer. The Contracting Officer (CO) shall then notify the
FAA Servicing Security Element (SSE) AMC-700 at the Aeronautical Center in writing. A
traffic offense will be considered minor when the maximum fine that could be imposed is $300
or less. The contractor will be notified of the impact that the charge or results of the
charge have on the contractor's affected personnel as soon as a determination is provided to

the CO by the SSE.

H.4 SAFETY AND HEALTH (JUN 2002) CLA.00390

(a) The Contractor shall assure that no person employed on this contract works in
surroundings or under conditions that are unsanitary, hazardous, or dangerous to their health or
safety. The contractor shall also ensure that all employees received appropriate and reguired
safety, health, environmental, and equipment operational training. In fulfilling these
requirements, the Contractor shall comply with:

(1) Department of Labor Safety and Health Standards for Construction under Section
107 of the Contract Work Hours and Safety Standards Act (40 U.5.C. 327 et sed. and CFR 1960).

(2) Occupational Safety and Health Act of 1970, (Public Law 91-598 and 29 CFR 1960)
and applicable rules and regulations as may have been delegated to the States.

(3) Supplemental FAA safety and health requirements contained in FAA Order 3900.19B
and Order AC3900.21E, Chg 1, or elsewhere in the contract. Other standards used by FAA include
the National Fire Codes, American National Standards Institute, American Society of Testing and
Materials (ASTM), AC 3940.1C (Procedures for handling injury, illness, or fire at the Mike
Monroney Aercnautical Center), etc. This list of standards or laws is not inclusive. Other
safety and health FAA regulations can be found in the 3900 classification series entitled,
sEmployee Health and Safety.” Other environmental FAA regulations can be found in the 1000
classification series entitled, “Administration, Management, and Policies -- General.”

(b) If there are conflicts between any of the requirements referenced in this contract,

the more stringent requirement will prevail.




